STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON
DB GOALS:
PROPCOSALS | SSUED 41
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK
1
2
3
4
5

12/ 14/ 00
07-1224U4

BI D

SUMMARY

IN LOS ANGELES COUNTY | N POVONA
AND CLAREMONT FROM ROUTE 10/ 27/ 210

DEPARTMENT

07- LA-10-42.4/48.3

SEPARATI ON TO SAN BERNARDI NO
COUNTY LI NE

W DEN FREEVAY AND STRUCTURES

OF TRANSPORTATI ON

Bl D245
PAGE 1
12/ 18/ 00
CONTRACT CODE ' A
313 CONTRACT | TEMS

DI SADVANTAGED BUSI NESS ENTERPRI SE -
, HB311 , HA22

FUND TOTAL
ENG NEERS EST

HBS

R P

SND  RAS
Bl D TOTAL

79, 350, 482. 55

82,999, 999. 91

83, 844, 842.41

84, 565, 995. 05

84, 625, 349. 25

77,019, 835. 00

BI DDER | D

17. 0%
67, 695, 000
AMOUNT OVER 2, 330, 647. 55

FEDERAL AID ACI M 010-1(753)42N

TOTAL NUMBER OF WORKI NG DAYS

850

PERCENT OVER EST 3.03

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BALFOUR BEATTY ORTI Z

ENTERPRI SES | NC

1255 EAST H GHLAND AVE STE 212
SAN BERNARDI NO CA 92404

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660
STEVE P RADCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128
FCI CONSTRUCTORS | NC

12777 H GH BLUFF DR SUSI TE 200
SAN DI EGO CA 92130
C C MYERS INC

P O BOX 2948
RANCHO CORDOVA CA 95741-2948

FAX

FAX

FAX

FAX

FAX

909 886-6823
00788285
909 886- 0494

916 334-1221
00286430
916 334-0562

714 835-4612
00484452
714 835-2186

858 481-6900
00772589
858 793-8611

916 635-9370
00331359
916 635- 1527



07-1224U4

07-LA-10-42

12/ 14/ 00

6

87, 003, 456. 60

4

KIEW T PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

Bl D245
PAGE 2
12/ 18/ 00
360 693-1478
00433176
FAX 360 693-5582



07-1224U4
07-LA-10-42
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
12/ 18/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE

SUN VALLEY CA

ALL AMERI CAN ASPHALT
CORONA CA

ALLEN FENCE

BLOOM NGTON CA

BAY AREA DRI LLI NG

PI TTSBURG CA

CONRAD

RIALTO CA

HARBOR COVPANI ES

SAN BERNARDI NO CA

H GH LI GHT ELECTRIC
RI VERSI DE CA

I AFD

SEAL BEACH CA

L JOHNSON CONSTRUCTI ON
HAWIHORNE CA

MARTI NEZ STEEL
MONTCLAI R CA

REYCO SM TH AND REYNOLDS
CORONA CA

CONTI NUED ON NEXT PAGE

FENCE, METAL BEAM GUARD RAI L AND CONCRETE BARRI ER
ASPHALT CONCRETE PAVI NG

FENCE

CAST IN DRI LLED HOLE

CONCRETE G RDERS

DEMCLI Tl ON

ELECTRI C

DRI VEN PI LE

MASONRY

REBAR

ERCSI ON CONTROL AND LANDSCAPE



07-1224U4
07-LA-10-42
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
12/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

06 S| ERRA NEVADA
SAN FERNANDO CA
STERNDAHL
SUN VALLEY CA

SI GNS STRUCTURES

STRI PI NG



07-1224U4
07-LA-10-42
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 5
12/ 18/ 00

02

ACL

POVONA CA

ALL AMERI CAN
CORONA CA

ALLEN FENCE

RI ALTO CA

AVAR

CAVPBELL CA

BAY AREA DRI LLI NG
PI TTSBURG CA
BEADOR

CORONA DEL MAR CA
COFFMAN

SAN DI EGO CA
CONRAD

RI ALTO CA

DAMON

CARSON CA

HARBOR

SAN BERNARDI NO CA
HI GHLI GAT ELECTRI C
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

BRI DGE RAI L

ASPHALT CONCRETE PAVI NG

FENCE AND GUARD RAI L

PRESTRESS AND Tl E BACK

CAST IN DRI LLED HOLE

VEDI AM BARRI ER
CONCRETE PAVE

PRECAST G RDER

M SCELLANEQUS CONCRETE

DEMOLI TI ON

ELECTRI CAL



07-1224U4
07-LA-10-42
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
12/ 18/ 00

SUBCONTRACTORS

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

02

L JOHNSON
HAWIHORNE CA
LANDSCAPE FX
REDONDO BEACH CA
PENHALL

ANAHEI M CA

RADI CH

SIM VALLEY CA

S| ERRA NEVADA

SAN FERNANDO CA
STERNDAHL

SUN VALLEY CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

MASONRY

LANDSCAPE AND | RRI GATI ON
POLYESTER CONCRETE
UNDERGRCUND

SIGH ST

STRI PE

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL

POVONA CA
ALCORN FENCE
SUN VALLEY CA
ALL AMERI CAN
CORONA CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER BRI DCE
CONCRETE BARRI ER H GHWAY AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG



07-1224U4
07-LA-10-42
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
12/ 18/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

05

COFFMAN

SAN DI EGO CA

CONRAD

RI ALTO CA

H GH LI GAT ELECTRIC
Rl VERSI DE CA

I AFD

SEAL BEACH CA

JCE ENCI NAS

BLOOM NGTON CA

L JOHNSON
HAWTHORNE CA
LANDSCAPE FX
REDONDO BEACH CA
PENHALL

ANAHEI M CA

S| ERRA NEVADA

SAN FERNANDO CA
STERNDAHL

SUN VALLEY CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

PORTLAND CEMENT CONCRETE PAVI NG
PRECAST G RDERS

ELECTRI CAL

Pl LI NG

M NOR CONCRETE

MASONRY

LANDSCAPE

DEMOLI TI ON AND RETRO FI T DOWELS
OVERHEAD SI GNS

STRI PI NG

REBAR



07-1224U4
07-LA-10-42
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
12/ 18/ 00

SUBCONTRACTORS

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

03

ACL

POVONA CA

A T CURD

RI ALTO CA

ALL AMERI CAN ASPHALT
CORONA CA

ALLEN FENCE

RI ALTO CA

BEADOR CONSTRUCTI ON CO
CORONA DEL MAR CA
DAMON CONSTRUCTI ON CO
CARSON CA

HARBOR COVPANI ES

SAN BERNARDI NO CA

I AFD

SEAL BEACH CA

L JOHNSON

HAWIHORNE CA

MOORE ELECTRI C
CORONA CA

PENHALL

I RVINE CA

CONTI NUED ON NEXT PAGE

BRI DGE RAI L AND RELATED

CONCRETE GRI DER AND RELATED

ASPHALT PAVI NG AND RELATED ( PARTI AL)

FENCI NG, METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
CONCRETE BARRI ER AND RELATED ( PARTI AL)

M NOR CONCRETE AND RELATED

BRI DGE REMOVAL, RETROFI T DOWELS AND RELATED ( PARTI AL)
DRI VE PI LE AND RELATED

MASONRY AND RELATED

ELECTRI CAL AND RELATED

POLYESTER CONCRETE OVERLAY AND RELATED



07-1224U4
07-LA-10-42
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
12/ 18/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

03

REYCO AND SM TH AND REYNCLDS
CORONA CA

S| ERRA NEVADA STEEL

SAN FERNANDO CA

SUDHAKAR

RI ALTO CA

UNI TED STEEL PLACERS

RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

PLANTI NG AND RELATED

SI GN STRUCTURES AND RELATED

STRI PI NG AND RELATED

REBAR AND RELATED

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE

SUN VALLEY CA

ALL AMERI CAN ASPHALT
CORONA CA

ALLEN FENCE

RI ALTO CA

ALLEN FENCE

RI ALTO CA

BAY AREA DRI LLI NG
PI TTSBURG CA

BEADOR CONSTRUCTI ON
CORONA DEL REY CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER TYPE 50 AND 60
ASPHALT CONCRETE PAVI NG

FENCE AND METAL BEAM GUARD RAI L
METAL BRI DGE RAI L AND ROADSI DE SI GNS
CAST IN DRI LLED HOLE PILE

REPLACE CONCRETE PAVEMENT



07-1224U4 Bl D245

07-LA-10-42 PAGE 10

12/ 14/ 00 12/ 18/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

01

cCGO

CORONA CA

CTM

RANCHO CORDOVA CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA

CONRAD CONSTRUCTORS
RI ALTO CA

D L S CONSTRUCTI ON
BONSALL CA

H GH LI GHT ELECTRIC
RI VERSI DE CA

I AFD

SEAL BEACH CA

L JOHNSON CONSTRUCTI ON
HAWIHORNE CA
LANDSCAPE F/ X
REDONDO BEACH CA
ORTI Z ENTERPRI SE

I RVINE CA

PAVE TECH

CARLSBAD CA

CONTI NUED ON NEXT PAGE

CLEAR AND CRUB

CONCRETE BARRI ERS 27, 732 AND 736

CONCRETE PAVI NG

PRECAST G RDERS

UNDERGROUND PI PE AND M NOR CONCRETE STRUCTURES
ELECTRI CAL

PI LE DRI VE

SOUNDWALL MASONRY

LANDSCAPE

ROADWORK, STRUCTURE EXCAVATI ON AND EDGE DRAI NS

POLY CONCRETE OVERLAY



07-1224U4
07-LA-10-42
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 11
12/ 18/ 00

SUBCONTRACTORS

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

01

PENHALL

ANAHEI M CA

S| ERRA NEVADA

SAN FERNANDO CA
STERNDAHL ENTERPRI SE
SUN VALLEY CA

UNI TED STEEL PLACERS
UPLAND CA

VOLT SERVI CES

DI AMOND BAR CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON AND REMOVALS

SI GN STRUCTURES

STRI PE AND MARK

REBAR

M NOR CONCRETE M SCELLANEQUS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALL AMERI CAN ASPHALT

CORONA CA

ALLEN FENCE CO

BLOOM NGTON CA

BAY AREA DRI LLI NG

PI TTSBURG CA

BEADOR CONSTRUCI TON

CORONA DEL MAR CA

D AND N CONCRETE PUMPI NG | NC
GARDENA CA

CONTI NUED ON NEXT PAGE

ASPHALT PAVI NG

FURNI SH AND | NSTALL HANDRAI L, FENCI NG AND CRASH CUSHI ONS
CAST IN DRI LLED HOLE

CONCRETE BARRI ER ( PARTI AL)

CONCRETE PUMPI NG



07-1224U4
07-LA-10-42
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 12
12/ 18/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

04

DRI LL TECH

ANTI OCH CA

DYNA ELECTRI C

LCS ALAM TGS CA

HARBOR COVPANI ES | NC

SAN BERNADI NO CA

KONSTRUCT CONSTRUCTI ON  COVPANY
HUNTI NGTON BEACH CA

L JOHNSON CONSTRUCI TON
HAWIHORNE CA

LANDSCAPE F/ X

REDONDO BEACH CA

MARTI NEZ STEEL CORP

MONTCLAI R CA

PENHALL COVPANY

I RVINE CA

S AND S CONCRETE ENG NEERI NG
LLANO CA

SUDHAKAR COMPANY | NC

RI ALTO CA

TI E BACKS AND SHOTCRETE

ELECTRI CAL

CONCRETE DEMOLI TI ON, SAWCUTTI NG AND GRI NDI NG
CONCRETE BARRI ER ( PARTI AL)

CMJ WALLS AND SOUND WALLS

LANDSCAPI NG

REBAR | NSTALLATI ON

POLYESTER OVERLAY

FURNI SH AND | NSTALL K RAIL

STRI PI NG



07-1224U4 Bl D245

07- LA- 10- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
12/ 14/ 00 12/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070015 OVERHEAD VDAY 600 13, 000. 00 7, 800, 000. 00
3 071321 TEMPORARY FENCE (TYPE CL- 6) LF 13, 100 4.00 52, 400. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 300, 000. 00* 300, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 170, 000. 00* 170, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 900, 000. 00* 900, 000. 00
8 (S) 120110 FLASH NG ARROW S| GN EA 14 5, 000. 00 70, 000. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 400 64. 00 25, 600. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) LF 19, 000 1.50 28, 500. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 18, 400 .30 5, 520. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 1, 470 44.50 65, 415. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 320 4.00 1, 280. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) LF 192, 000 8. 00 1, 536, 000. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 1,120 155. 00 173, 600. 00
16 150206 ABANDON CULVERT EA 14 200. 00 2, 800. 00
17 019860 ABANDON UNDERDRAI N EA 2 506. 00 1,012. 00
18 048375 ABANDON PEDESTRI AN UNDERCROSS! NG LS LUMP SUM 26, 000. 00* 26, 000. 00
LOCATI ON 1
19 048376 ABANDON PEDESTRI AN UNDERCROSS! NG LS LUMP SUM 26, 000. 00* 26, 000. 00
LOCATI ON 2
20 150224 ABANDON MANHOLE EA 6 1, 200. 00 7, 200. 00
21 150605 REMOVE FENCE LF 14, 400 2.00 28, 800. 00
22 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 11, 300 5. 00 56, 500. 00
23 150667 REMOVE DOUBLE METAL BEAM BARRI ER LF 16, 600 6. 00 99, 600. 00
24 150668 REMOVE FLARED END SECTI ON EA 12 1, 400. 00 16, 800. 00
25 150710 REMOVE TRAFFI C STRI PE LF 506, 000 .75 379, 500. 00
26 019861 REMOVE YELLOW PAI NTED TRAFFI C STRI PE LF 52, 800 .75 39, 600. 00
27 150713 REMOVE PAVENMENT MARKI NG SQFT 2,760 3.00 8, 280. 00
28 150722 REMOVE PAVEMENT MARKER EA 70, 600 1. 00 70, 600. 00
29 150742 REMOVE ROADSI DE S| GN EA 130 75.00 9, 750. 00
30 150760 REMOVE SI GN STRUCTURE EA 16 2, 500. 00 40, 000. 00
31 150806 REMOVE Pl PE LF 6, 390 30. 00 191, 700. 00
32 150820 REMOVE | NLET EA 120 1, 500. 00 180, 000. 00
33 150826 REMOVE MANHOLE EA 4 1, 500. 00 6, 000. 00
34 150829 REMOVE RETAI NI NG WALL LF 1,130 55. 00 62, 150. 00
35 019862 REMOVE PARKWAY DRAI N EA 1 330. 00 330. 00



07-1224U4 Bl D245

07- LA- 10- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
12/ 14/ 00 12/ 18/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

36 150846 REMOVE CONCRETE PAVEMENT SQYD 7, 450 7.00 52, 150. 00
37 150857 REMOVE ASPHALT CONCRETE SURFACI NG SQYD 2, 940 4.00 11, 760. 00
38 019863 REMOVE BLOCK WALL LF 1,030 17.00 17, 510. 00
39 019864 REMOVE GRAVI TY WALL LF 5, 800 17.00 98, 600. 00
40 151581 RECONSTRUCT S| GN' STRUCTURE EA 4 3, 000. 00 12, 000. 00
41 152394 RELOCATE S| GN STRUCTURE EA 10 3, 000. 00 30, 000. 00
42 152430 ADJUST | NLET EA 2 1, 500. 00 3, 000. 00
43 152439 ADJUST FRAME AND GRATE TO GRADE EA 2 400. 00 800. 00
44 152440 ADJUST MANHOLE TO GRADE EA 2 400. 00 800. 00
45 152703 REMODEL | NLET EA 6 1, 200. 00 7, 200. 00
46 153116 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 22,500 1.00 22, 500. 00

(.25' NAXI MUM)

47 153210 REMOVE CONCRETE cy 2,070 40. 00 82, 800. 00
48 153221 REMOVE CONCRETE BARRI ER LF 6, 710 7.00 46, 970. 00
49 153225 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 26, 500 3.00 79, 500. 00
50 153250 REMOVE SOUND WALL LF 250 38. 00 9, 500. 00
51 153531 ACCESS OPENI NG, SOFFI T EA 8 600. 00 4, 800. 00
52 155003 CAP | NLET EA 39 700. 00 27, 300. 00
53 155009 CAP REI NFORCED CONCRETE BOX OPENI NG EA 1 1, 000. 00 1, 000. 00
54 156585 REMOVE CRASH CUSHI ON EA 12 400. 00 4, 800. 00
55 048377 CONCRETE CHANNEL REMOVAL LS LUMP SUM 25, 000. 00* 25, 000. 00
56 157561 BRI DGE REMOVAL (PORTION), LOCATION A LS LUMP SUM 15, 000. 00* 15, 000. 00
57 157562 BRI DGE REMOVAL (PORTI ON), LOCATION B LS LUMP SUM 15, 000. 00* 15, 000. 00
58 157563 BRI DGE REMOVAL (PORTION), LOCATION C LS LUMP SUM 40, 000. 00* 40, 000. 00
59 157564 BRI DGE REMOVAL ( PORTI ON), LOCATION D LS LUMP SUM 20, 000. 00* 20, 000. 00
60 157565 BRI DGE REMOVAL (PORTI ON), LOCATION E LS LUMP SUM 15, 000. 00* 15, 000. 00
61 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 15, 000. 00* 15, 000. 00
62 157568 BRI DGE REMOVAL ( PORTI ON), LOCATION H LS LUMP SUM 20, 000. 00* 20, 000. 00
63 157569 BRI DGE REMOVAL (PORTI ON), LOCATION | LS LUMP SUM 6, 000. 00* 6, 000. 00
64 048378 CONCRETE RETAI NI NG WALL REMOVAL LS LUMP SUM 20, 000. 00* 20, 000. 00
65 048379 LOWER BRI DGE, LOCATION A LS LUMP SUM 10, 000. 00* 10, 000. 00
66 048380 LOMER BRI DGE, LOCATI ON B LS LUMP SUM 10, 000. 00* 10, 000. 00
67 048381 LOWER BRI DGE, LOCATION E LS LUMP SUM 10, 000. 00* 10, 000. 00
68 048382 LOMER BRI DGE, LOCATI ON F LS LUMP SUM 10, 000. 00* 10, 000. 00
69 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 333, 000. 00* 333, 000. 00
70 019865 MATERI AL W TH AERI ALLY DEPOSI TED LEAD cy 101, 000 15. 00 1, 515, 000. 00
71 190101 ROADVWAY EXCAVATI ON cy 173, 000 8.00 1, 384, 000. 00
72 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cy 5, 684 26. 00 147, 784. 00



07-1224U4 Bl D245

07- LA- 10- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
12/ 14/ 00 12/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
73 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) cY 141, 994 30. 00 4,259, 820. 00
74 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) cY 5,272 40. 00 210, 880. 00
75 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) cY 170, 416 32. 00 5,453, 312. 00
76 193114 SAND BACKFI LL cY 1, 060 46. 00 48, 760. 00
77 (S) 200001 HI GHVAY PLANTI NG LS LUMP SUM 430, 000. 00* 430, 000. 00
78 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 75, 000. 00* 75, 000. 00
79 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 60, 000. 00* 60, 000. 00
80 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 625, 000. 00* 625, 000. 00
81 220101 FI NI SHI NG ROADVAY LS LUMP SUM 40, 000. 00* 40, 000. 00
82 250201 CLASS 2 AGGREGATE SUBBASE % 130 25.00 3, 250. 00
83 250401 CLASS 4 AGGREGATE SUBBASE cy 18, 000 10. 00 180, 000. 00
84 260201 CLASS 2 AGGREGATE BASE cy 19, 000 17.00 323, 000. 00
85 260210 AGGREGATE BASE ( APPROACH SLAB) cy 100 164. 00 16, 400. 00
86 260301 CLASS 3 AGGREGATE BASE cy 51, 500 18. 00 927, 000. 00
87 280000 LEAN CONCRETE BASE cY 36, 800 40. 00 1, 472, 000. 00
88 390152 ASPHALT CONCRETE TON 53, 900 40. 00 2, 156, 000. 00
89 393001 PAVEMENT REI NFORCI NG FABRI C SQYD 29, 900 1. 00 29, 900. 00
90 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS SQYD 18, 600 9.00 167, 400. 00
AREA)
91 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) LF 5, 130 1. 00 5, 130. 00
92 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) LF 740 1. 00 740. 00
93 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) LF 5, 140 1. 00 5, 140. 00
94 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) LF 100 1. 00 100. 00
95 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) LF 1,110 1. 00 1,110. 00
96 401000 CONCRETE PAVEMENT cY 62, 400 45. 00 2,808, 000. 00
97 019867 CONCRETE PAVEMENT (FAST SETTI NG cY 2,160 592. 00 1, 278, 720. 00
HYDRAULI C CEMENT CONCRETE)
98 401100 REPLACE CONCRETE PAVENMENT cy 510 212. 00 108, 120. 00
99 019868 REPLACE CONCRETE PAVEMENT (FAST SETTI NG cy 1, 860 672. 00 1, 249, 920. 00
HYDRAULI C CEMENT CONCRETE)
100 019869 GRI ND CONCRETE PAVENENT SQYD 50, 600 7.00 354, 200. 00
101 490503 FURNI SH STEEL PILING (HP 10 X 42) LF 9,316 10. 00 93, 160. 00
102 (S) 490504 DRI VE STEEL PILE (HP 10 X 42) EA 192 1, 000. 00 192, 000. 00
103 490508 FURNI SH STEEL PILING (HP 10 X 57) LF 16, 687 10. 00 166, 870. 00
104 (S) 490509 DRI VE STEEL PILE (HP 10 X 57) EA 339 1, 000. 00 339, 000. 00
105 490528 FURNI SH STEEL PILING (HP 14 X 89) LF 18, 269 15. 00 274, 035. 00
106 (S) 490529 DRI VE STEEL PILE (HP 14 X 89) EA 362 1, 000. 00 362, 000. 00

107 (S) 490601 16" CAST-I N-DRI LLED- HOLE CONCRETE PI LI NG LF 29, 200 11.00 321, 200. 00



07-1224U4 Bl D245

07- LA- 10- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
12/ 14/ 00 12/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
108 (S) 490603 24" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 1,106 43.00 47, 558. 00
109 (S) 500001 PRESTRESSI NG CAST- | N PLACE CONCRETE LS LUMP SUM 100, 000. 00* 100, 000. 00
110 (S) 500010 PRESTRESSI NG LS LUMP SUM 35, 000. 00* 35, 000. 00
111 (S) 500050 TI EBACK ANCHOR EA 56 1, 100. 00 61, 600. 00
112 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cY 1,426 380. 00 541, 880. 00
113 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 4,725 320. 00 1, 512, 000. 00
114 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL cY 48, 280 175. 00 8, 449, 000. 00
115 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB cY 483 200. 00 96, 600. 00
(TYPE N)
116 510087 STRUCTURAL CONCRETE, APPROACH SLAB cy 1,024 200. 00 204, 800. 00
(TYPE R)
117 (F) 510102 CLASS A CONCRETE ( STRUCTURE) cy 152 150. 00 22, 800. 00
118 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 620 800. 00 496, 000. 00
119 510504 M NOR CONCRETE ( Pl PE ENCASEMENT) cY 2, 660 250. 00 665, 000. 00
120 510800 PAVI NG NOTCH EXTENSI ON cY 23 2, 300. 00 52, 900. 00
121 (F) 511035 ARCHI TECTURAL TREATMENT SQFT 4,475 8. 00 35, 800. 00
122 511106 DRI LL AND BOND DOWEL LF 3,575 3.00 10, 725. 00
123 019870 RETROFI T DOWEL ( SMOOTH, EPOXY COATED) EA 23, 300 20. 00 466, 000. 00
124 (S) 512205 FURNI SH PRECAST PRESTRESSED CONCRETE EA 12 5, 000. 00 60, 000. 00
G RDER (60' -70')
125 (S) 512206 FURNI SH PRECAST PRESTRESSED CONCRETE EA 17 6, 000. 00 102, 000. 00
G RDER (70' -80')
126 (S) 512207 FURNI SH PRECAST PRESTRESSED CONCRETE EA 13 7, 000. 00 91, 000. 00
G RDER (80'-90')
127 (S) 512208 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 8, 000. 00 48, 000. 00
G RDER (90' -100')
128 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 48 100. 00 4, 800. 00
G RDER
129 513551 RETAI NI NG WALL STEM ( TYPE 6) SQFT 2,470 10. 00 24, 700. 00
130 515041 FURNI SH POLYESTER CONCRETE OVERLAY CF 7,770 50. 00 388, 500. 00
131 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 26, 500 6. 00 159, 000. 00
132 (S) 515061 CORE CONCRETE (2") LF 34 80. 00 2,720.00
133 (F) 517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) SQFT 426,419 6. 50 2,771, 723. 50
134 518201 MASONRY BLOCK WALL SQFT 460 14. 00 6, 440. 00
135 (S) 519085 JONT SEAL (TYPE B-MR 1") LF 1,141 30. 00 34, 230. 00
136 (S) 519086 JONT SEAL (TYPE B-MR 1 1/2") LF 58 35. 00 2,030. 00
137 (S) 519092 JONT SEAL ASSEMBLY (MR 2 1/2") LF 34 150. 00 5, 100. 00
138 (S) 519093 JO NT SEAL ASSEMBLY (MR 3") LF 17 160. 00 2,720.00
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139 (S) 519094 JO NT SEAL ASSEMBLY (MR 3 1/2") LF 17 170. 00 2, 890. 00
140 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) LB 1,459, 800 . 40 583, 920. 00
141 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) LB 5,250, 537 . 40 2,100, 214. 80
142 (F) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) LB 289, 411 .50 144, 705. 50
143 (F) 530100 SHOTCRETE cY 110 400. 00 44, 000. 00
144 ( SF)540101 ASPHALT MEMBRANE WATERPROOFI NG SQFT 110 5. 00 550. 00
145 ( SF) 550110 COLUWN CASI NG LB 41, 000 2.50 102, 500. 00
146 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) LB 218, 275 2.00 436, 550. 00
147 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 218, 275 .25 54, 568. 75
148 (S) 561004 30" CAST-| N- DRI LLED- HOLE CONCRETE PI LE LF 170 77.00 13, 090. 00
(SI GN FOUNDATI ON)
149 (S) 561005 36" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 150 80. 00 12, 000. 00
(SI GN FOUNDATI ON)
150 (S) 561011 48" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 18 189. 00 3, 402. 00
(S| GN FOUNDATI ON)
151 562002 METAL ( BARRI ER MOUNTED S| GN) LB 4,240 8. 00 33, 920. 00
152 019871 METAL (WALL MOUNTED SI GN FLUSH) LB 1, 200 10. 00 12, 000. 00
153 019872 METAL (WALL MOUNTED SI GN) LB 2,900 10. 00 29, 000. 00
154 566011 ROADSI DE SI GN - ONE POST EA 43 175. 00 7,525. 00
155 566012 ROADSI DE SI GN - TWD POST EA 32 350. 00 11, 200. 00
156 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 46 100. 00 4, 600. 00
METHOD)
157 568007 I NSTALL SI GN OVERLAY SQFT 270 15. 00 4, 050. 00
158 019873 | NSTALL ROADSI DE SIGN - TWD POST EA 11 1, 000. 00 11, 000. 00
(LAM NATED WOOD BOX POST)
159 620080 15" ALTERNATI VE Pl PE CULVERT LF 720 60. 00 43, 200. 00
160 620100 18" ALTERNATI VE Pl PE CULVERT LF 7,510 76. 00 570, 760. 00
161 620140 24" ALTERNATI VE PI PE CULVERT LF 590 80. 00 47, 200. 00
162 641107 18" PLASTI C PI PE LF 360 35.00 12, 600. 00
163 650012 15" REI NFORCED CONCRETE PI PE LF 1, 630 53. 00 86, 390. 00
164 650014 18" REI NFORCED CONCRETE PI PE LF 790 62. 00 48, 980. 00
165 650018 24" REI NFORCED CONCRETE PI PE LF 710 96. 00 68, 160. 00
166 650022 30" REI NFORCED CONCRETE PI PE LF 1, 360 130. 00 176, 800. 00
167 650026 36" REI NFORCED CONCRETE Pl PE LF 600 147.00 88, 200. 00
168 650034 48" REI NFORCED CONCRETE Pl PE LF 48 323.00 15, 504. 00
169 650062 90" REI NFORCED CONCRETE Pl PE LF 690 327.00 225, 630. 00
170 655324 JACKED 36" REI NFORCED CONCRETE Pl PE LF 630 460. 00 289, 800. 00

(CLASS 111)



07-1224U4 Bl D245

07- LA- 10- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
12/ 14/ 00 12/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D ANOUNT
171 665005 8" CORRUGATED STEEL Pl PE (. 064" THI CK) LF 71 40. 00 2, 840. 00
172 665038 36" CORRUGATED STEEL PIPE (.138" THI CK) LF 48 170. 00 8, 160. 00
173 665056 60" CORRUGATED STEEL PIPE (.138" THI CK) LF 32 258. 00 8, 256. 00
174 681065 10" PERFORATED PLASTI C Pl PE UNDERDRAI N LF 250 20. 00 5, 000. 00
175 019874 10" PERFORATED PLASTI C PI PE RI SER EA 2 100. 00 200. 00
( UNDERDRAI N)
176 019875 12" PERFORATED PLASTI C Pl PE UNDERDRAI N LF 530 25.00 13, 250. 00
177 019876 15" PERFORATED PLASTI C Pl PE UNDERDRAI N LF 22 30. 00 660. 00
178 019877 15" NONPERFORATED PLASTI C Pl PE LF 50 30. 00 1, 500. 00
179 681103 3" PLASTI C PI PE (EDGE DRAI N) LF 50, 900 5. 00 254, 500. 00
180 681107 3" PLASTI C PI PE ( EDGE DRAI N QUTLET) LF 2,340 17.00 39, 780. 00
181 019878 PARKWAY DRAI N EA 5 200. 00 1, 000. 00
182 703210 12" CORRUGATED STEEL PIPE RI SER LF 20 100. 00 2, 000. 00
(. 064" THI CK)
183 703216 18" CORRUGATED STEEL Pl PE RI SER LF 4 100. 00 400. 00
(. 064" THI CK)
184 719300 MANHOL E EA 22 1, 500. 00 33, 000. 00
185 720002 ROCK SLOPE PROTECTI ON ( DRAI NAGE QUTLET) cY 17 50. 00 850. 00
186 729010 ROCK SLOPE PROTECTI ON FABRI C SQYD 16 1.00 16. 00
187 731502 M NOR CONCRETE (M SCELLANEQUS % 1, 890 225. 00 425, 250. 00
CONSTRUCTI ON)
188 (F) 731517 M NOR CONCRETE ( GUTTER) cy 468 230. 00 107, 640. 00
189 (F) 750001 M SCELLANEQUS | RON AND STEEL LB 101, 893 1.00 101, 893. 00
190 ( SF) 750499 M SCELLANEQUS METAL LB 6, 250 4.00 25, 000. 00
(RESTRAI NER - ROD TYPE)
191 (SF) 750501 M SCELLANEQUS METAL (BRI DGE) LB 66, 730 4.00 266, 920. 00
192 (S) 800360 CHAI'N LI NK FENCE (TYPE CL-6) LF 2, 650 8. 00 21, 200. 00
193 (S) 800400 CHAI N LI NK FENCE ( TYPE CL-8) LF 34 16. 00 544. 00
194 (S) 802510 5' CHAIN LI NK GATE (TYPE CL-6) EA 47 500. 00 23, 500. 00
195 (S) 019879 12' CHAIN LINK GATE (TYPE CL-8) EA 3 1, 000. 00 3, 000. 00
196 (S) 019880 16' CHAIN LI NK GATE ( TYPE CL-8) EA 1 1, 200. 00 1, 200. 00
197 (S) 802901 4' CHAIN LINK GATE (TYPE CL-8) EA 1 800. 00 800. 00
198 810110 SURVEY NONUMENT EA 1 300. 00 300. 00
199 820107 DELI NEATOR ( CLASS 1) EA 78 45. 00 3,510. 00
200 820180 | NSTALL MEDI AN M LEAGE PANEL EA 60 50. 00 3, 000. 00
201 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) LF 4,340 20. 00 86, 800. 00
202 (S) 833020 CHAI'N LI NK RAI LI NG LF 530 35.00 18, 550. 00

203 (F) 833085 Pl PE HANDRAI LI NG LF 391 40. 00 15, 640. 00
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204 833159 CONCRETE BARRI ER ( TYPE 27A MODI FI ED) LF 29, 000 17.00 493, 000. 00
205 (F) 833160 CONCRETE BARRI ER ( TYPE 27) LF 2,484 43.00 106, 812. 00
206 (F) 833161 CONCRETE BARRI ER ( TYPE 27A) LF 337 52. 00 17, 524. 00
207 833162 CONCRETE BARRI ER ( TYPE 27B) LF 760 84. 00 63, 840. 00
208 833165 CONCRETE BARRI ER ( TYPE 27B MODI FI ED) LF 720 81. 00 58, 320. 00
209 833183 CONCRETE BARRI ER ( TYPE 27SV) LF 890 90. 00 80, 100. 00
210 833184 CONCRETE BARRI ER ( TYPE 27SV MODI FI ED) LF 4,860 50. 00 243, 000. 00
211 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) LF 1,424 80. 00 113, 920. 00
212 833493 CONCRETE BARRI ER ( TYPE 50F) LF 100 100. 00 10, 000. 00
213 839473 CONCRETE BARRI ER ( TYPE 50W MODI FI ED) LF 600 60. 00 36, 000. 00
214 (F) 839483 CONCRETE BARRI ER ( TYPE 50A) LF 60 30. 00 1, 800. 00
215 839487 CONCRETE BARRI ER ( TYPE 500C) LF 5 40. 00 200. 00
216 (F) 839521 CABLE RAI LI NG LF 8, 257 10. 00 82, 570. 00
217 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 10 2, 000. 00 20, 000. 00
218 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 10 2, 000. 00 20, 000. 00
219 (S) 019881 CRASH CUSHI ON ( TYPE REACT 99CBS) EA 14 10, 000. 00 140, 000. 00
220 (F) 839701 CONCRETE BARRI ER ( TYPE 60) LF 6, 322 30. 00 189, 660. 00
221 839703 CONCRETE BARRI ER ( TYPE 60C) LF 6, 690 39. 00 260, 910. 00
222 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) LF 10, 847 24.00 260, 328. 00
223 019882 CONCRETE BARRI ER ( TYPE 60 MOD) LF 3, 750 27.00 101, 250. 00
224 019883 CONCRETE BARRI ER ( TYPE 60C MOD) LF 110 43.00 4,730. 00
225 019884 CONCRETE BARRI ER ( TYPE 60R) LF 2,150 130. 00 279, 500. 00
226 019885 CONCRETE BARRI ER ( TYPE 60W LF 2,930 120. 00 351, 600. 00
227 019886 CONCRETE BARRI ER ( TYPE 60W MOD) LF 6, 290 125. 00 786, 250. 00
228 019887 CONCRETE BARRI ER ( TYPE 732A MOD) LF 2,120 4.00 8, 480. 00
229 019888 CONCRETE BARRI ER ( TYPE 732B MOD) LF 100 30. 00 3, 000. 00
230 019889 CONCRETE BARRI ER ( TYPE 736A MOD) LF 1, 960 56. 00 109, 760. 00
231 019890 CONCRETE BARRI ER ( TYPE 736B MOD) LF 490 52. 00 25, 480. 00
232 (S) 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 164, 000 . 40 65, 600. 00
233 (S) 840506 8" THERVOPLASTI C TRAFFI C STRI PE LF 78, 800 1. 00 78, 800. 00
234 (S) 840508 8" THERVOPLASTI C TRAFFI C STRI PE LF 11, 100 1. 00 11, 100. 00
( BROKEN 12-3)
235 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 10, 000 4.00 40, 000. 00
236 (S) 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 4,330 . 40 1, 732. 00
( BROKEN 17-7)
237 (S) 840550 8" THERVOPLASTI C TRAFFI C STRI PE LF 7,810 1. 00 7, 810. 00
( BROKEN 36- 12)
238 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 401, 000 .20 80, 200. 00
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239 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) SQFT 1, 300 2.00 2, 600. 00
240 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 36, 100 1.50 54, 150. 00
241 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 200 3.00 600. 00
242 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 21, 400 3.00 64, 200. 00
243 (S) 019891 SI GNAL AND LI GHTI NG (LOCATI ON 1, MODI FY) LS LUMP SUM 26, 000. 00* 26, 000. 00
244 (S) 019892 SI GNAL AND LI GHTI NG (LOCATI ON 2, MODI FY) LS LUMP SUM 34, 000. 00* 34, 000. 00
245 (S) 019893 SI GNAL AND LI GHTI NG (LOCATI ON 3, MODI FY) LS LUMP SUM 95, 000. 00* 95, 000. 00
246 (S) 019894 SI GNAL AND LI GHTI NG ( LOCATI ON 4, MODI FY) LS LUMP SUM 76, 000. 00* 76, 000. 00
247 019895 SI GNAL AND LI GHTI NG (LOCATI ON 5, MODI FY) LS LUMP SUM 10, 000. 00* 10, 000. 00
248 019896 SI GNAL AND LI GHTI NG ( LOCATI ON 6, MODI FY) LS LUMP SUM 13, 000. 00* 13, 000. 00
249 (S) 019897 LI GHTI NG ( MODI FY) LS LUMP SUM 4, 000. 00* 4,000. 00
250 (S) 019898 LIGHTING (I TY) LS LUMP SUM 15, 000. 00* 15, 000. 00
251 (S) 019899 BRI DGE LI GHTI NG LS LUMP SUM 16, 000. 00* 16, 000. 00
252 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 850, 000. 00* 850, 000. 00
253 (S) 019900 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
ELECTRI C SERVI CE (| RRI GATI ON)
254 (S) 019901 MODI FY HAR SI GN AND FLASHI NG BEACON LS LUMP SUM 5, 000. 00* 5, 000. 00
( LOCATI ON SB459)
255 019902 CHANGEABLE MESSAGE S| GN ELECTRI CAL LS LUMP SUM 15, 000. 00* 15, 000. 00
SYSTEM CMB #80 RELCCATI ON
256 019903 2" CONDUI T ( TRENCHED I N SOl L) LF 1, 320 11. 00 14, 520. 00
257 019904 2" RIGI D STEEL CONDUI T (JACKED) LF 670 40. 00 26, 800. 00
258 019905 3" CONDUI T ( TRENCHED I N SOl L) LF 230 18. 00 4, 140. 00
259 019906 3" CONDUI T ( TRENCHED | N ASPHALT) LF 460 26.00 11, 960. 00
260 019907 TWO 4" CONDUI T ( TRENCHED | N ASPHALT) LF 29, 000 30. 00 870, 000. 00
261 019908 TWO 4" RIG D STEEL CONDUI T ( JACKED) LF 1,180 47.00 55, 460. 00
262 019909 3" RIGID STEEL CONDUI T ( JACKED) LF 320 44.00 14, 080. 00
263 019910 4" RIG D STEEL CONDUI T ( JACKED) LF 200 52. 00 10, 400. 00
264 019911 TWD 3" CONDUI T (TRENCHED I N SO L) LF 70 42.00 2, 940. 00
265 019912 TWD 3" RIGI D STEEL CONDUI T ( JACKED) LF 60 100. 00 6, 000. 00
266 019913 CONDUI T MARKER LS LUMP SUM 6, 000. 00* 6, 000. 00
267 860790 1 1/4" | NNERDUCT LF 32, 900 2.00 65, 800. 00
268 (S) 019914 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON LS LUMP SUM 32, 000. 00* 32, 000. 00
2560, MODI FY)
269 (S) 019915 TRAFFI C MONI TORI NG STATI ON AND ELECTRI C LS LUMP SUM 27, 000. 00* 27, 000. 00
SERVI CE (1 RRI GATI ON) ( LOCATI ON 2107,
270 (S) 019916 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON LS LUMP SUM 19, 000. 00* 19, 000. 00

2109, MODI FY)
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271 (S) 019917 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON LS LUMP SUM 21, 000. 00* 21, 000. 00
2129, MODI FY)

272 (S) 019918 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON LS LUVMP SUM 39, 000. 00* 39, 000. 00
2128)

273 (S) 019919 AUTOVATI ON VEHI CLE CLASSI FI CATI ON LS LUMP SUM 90, 000. 00* 90, 000. 00
( LOCATI ON 054, MODI FY)

274 (S) 019920 VI DEO NODE, DATA NCDE AND CCTV LS LUMP SUM 149, 000. 00* 149, 000. 00
CAVERA ( LOCATI ON SB425)

275 019921 CABLE NODE ( LOCATI ON SB425) LS LUVMP SUM 17, 000. 00* 17, 000. 00

276 (S) 019922 CCTV CAMERA ( LOCATI ON SB429) LS LUMP SUM 27, 000. 00* 27, 000. 00

277 (S) 019923 CCTV CAMERA ( LOCATI ON SB442) LS LUVMP SUM 48, 000. 00* 48, 000. 00

278 (S) 019924 CCTV CAMERA ( LOCATI ON SB451) LS LUVP SUM 26, 000. 00* 26, 000. 00

279 (S) 019925 CCTV CAMERA ( LOCATI ON SB465) LS LUMP SUM 39, 000. 00* 39, 000. 00

280 (S) 019926 CCTV CAMERA AND DATA NODE LS LUMP SUM 26, 000. 00* 26, 000. 00
( LOCATI ON SB478)

281 (S) 019927 RAVP METERI NG SYSTEM ( LOCATI ON 0762, LS LUMP SUM 34, 000. 00* 34, 000. 00
MODI FY)

282 (S) 019928 RAVP METERI NG SYSTEM AND ELECTRI C LS LUMP SUM 46, 000. 00* 46, 000. 00
SERVI CE (1 RRI GATI ON) ( LOCATI ON 0772,

283 (S) 019929 RAVMP METERI NG SYSTEM AND ELECTRI C LS LUMP SUM 43, 000. 00* 43, 000. 00
SERVI CE (1 RRI GATI ON) ( LOCATI ON

284 (S) 019930 RAVP METERI NG SYSTEM LS LUMP SUM 52, 000. 00* 52, 000. 00
( LOCATI ON 0770, MODI FY)

285 (S) 019931 RAVP METERI NG SYSTEM AND ELECTRI C LS LUMP SUM 34, 000. 00* 34, 000. 00
SERVI CE (1 RRI GATI ON) ( LOCATI ON 0769,

286 (S) 019932 RAVP METERI NG SYSTEM AND ELECTRI C LS LUVMP SUM 61, 000. 00* 61, 000. 00
SERVI CE (1 RRI GATI ON) ( LOCATI ON 0764,

287 (S) 019933 RAVP METERI NG SYSTEM ( LOCATI ON 0765, LS LUVMP SUM 42, 000. 00* 42, 000. 00
MODI FY)

288 (S) 019934 RAVP METERI NG SYSTEM ( LOCATI ON 0768, LS LUMP SUM 56, 000. 00* 56, 000. 00
MODI FY)

289 (S) 019935 RAVP METERI NG SYSTEM AND ELECTRI C LS LUMP SUM 38, 000. 00* 38, 000. 00
SERVI CE (1 RRI GATI ON) ( LOCATI ON 0766,

290 (S) 019936 RAVMP METERI NG SYSTEM AND ELECTRI C LS LUMP SUM 32, 000. 00* 32, 000. 00
SERVI CE (1 RRI GATI ON) ( LOCATI ON 0767,

291 867011 2 SI NGLEMODE FI BER OPTI C CABLE LF 1, 400 .50 700. 00

292 (S) 867015 24 S| NGLEMODE FI BER OPTI C CABLE LF 470 1.30 611. 00

293 019938 60 SI NGLEMODE FI BER OPTI C CABLE LF 32, 400 2.50 81, 000. 00

(60SMFO)
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294 019939 12 SI NGLEMODE FI BER OPTI C CABLE LF 33, 100 .75 24, 825. 00
295 867113 8 MULTI MODE FI BER OPTI C CABLE LF 33, 100 1. 60 52, 960. 00
296 867130 FI BER OPTI C SPLI CE CLOSURE EA 7 334. 00 2,338. 00
297 867135 TW STED PAI R SPLI CE CLOSURE EA 32 104. 00 3, 328. 00
298 869025 TW STED PAI R CABLE (6 PAIR) LF 5, 900 .15 885. 00
299 869029 TW STED PAI R CABLE (50 PAIR) LF 31, 000 . 60 18, 600. 00
300 (S) 869035 NO. 5 PULL BOX EA 18 221. 00 3, 978. 00
301 (S) 869036 NO. 6 PULL BOX EA 6 261. 00 1, 566. 00
302 869039 COVMUNI CATI ON PULL BOX EA 69 844. 00 58, 236. 00
303 869042 ADJUST PULL BOX EA 2 273. 00 546. 00
304 869047 SPLI CE VAULT EA 19 960. 00 18, 240. 00
305 869075 SYSTEM TESTI NG AND DOCUNENTATI ON LS LUMP SUM 42, 000. 00* 42, 000. 00
306 (S) 019940 COVMUNI CATI ON HUB EQUI PNVENT LS LUMP SUM 78, 000. 00* 78, 000. 00
307 (S) 019941 CABLE NODE ( LOCATI ON SB 425) LS LUMP SUM 12, 000. 00* 12, 000. 00
308 (S) 019942 CABLE NODE ( LOCATI ON SB 482) LS LUMP SUM 8, 000. 00* 8, 000. 00
309 (S) 019943 EQUI PVMENT AT VI DEO NODE ( LOCATI ON LS LUMP SUM 42, 000. 00* 42, 000. 00

SB 425)

310 (S) 019944 EQUI PVMENT AT DATA NODE (LOCATI ON SB 425) LS LUMP SUM 21, 000. 00* 21, 000. 00
311 (S) 019945 EQUI PVMENT AT DATA NODE (LOCATI ON SB 478) LS LUMP SUM 30, 000. 00* 30, 000. 00
312 019946 TELEPHONE BRI DGES ( EXI STI NG CONTROLLERS) EA 15 78.00 1,170. 00
313 999990 MOBI LI ZATI ON LS LUMP SUM 7, 500, 000. 00* 7,500, 000. 00

TOTAL 79, 350, 482. 55
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00| 7,000. 00
00| 2.00
00| 79.00
00| 6. 00
00| 5. 00
00| 15. 00
00| 400. 00
00| 1, 000. 00
00| 1, 000. 00
00| 50. 00
00| 20, 000. 00*
00| 15, 000. 00*
00| 15, 000. 00*
00| 60, 000. 00*
00| 15, 000. 00*
00| 15, 000. 00*
00| 15, 000. 00*
00| 7, 500. 00*
00| 2, 500. 00*
00| 7, 500. 00*
00| 20, 000. 00*
00| 20, 000. 00*
00| 20, 000. 00*
00| 25, 000. 00*
00| 333, 000. 00*
00| 6. 00
00| 14. 00
00| 30. 00
00| 19. 00
00| 30. 00
00| 14. 00
00| 50. 00
00| 400, 000. 00*
00| 15, 000. 00*

REMA

21, 000.

75. 000.

NI NG BI DDERS

Bl D245
PACGE 24
12/ 18/ 00
FI FTH
BI D AMOUNT
5, 000. 00 20000
4, 000. 00 40000
1, 200. 00 2400
1, 100. 00 2200
350. 00 700
2,500. 00 15000
4.50 101250
30. 00 62100
5.00 33550
1.00 26500
25.00 6250
450. 00 3600
550. 00 21450
750. 00 750
75. 00 900
15, 000. 00* 15000
12, 000. 00* 12000
12, 000. 00* 12000
45, 000. 00* 45000
1, 500. 00* 1500
11, 000. 00* 11000
10, 000. 00* 10000
5, 000. 00* 5000
4, 000. 00* 4000
5, 000. 00* 5000
5, 000. 00* 5000
5, 000. 00* 5000
5, 000. 00* 5000
5, 000. 00* 5000
330, 000. 00* 330000
10. 00 1010000
10. 00 1730000
40. 00 227360
35. 00 4969790
50. 00 263600
16. 00 2726656
60. 00 63600
210, 000. 00* 210000
15, 000. 00* 15000



07-1224U4

07- LA- 10- 42 SUMMARY OF REMAI NI NG BIDDERS
12/ 14/ 00

------------------------------- R R B R LR L
SECOND | TH RD | FOURTH |

BI D ANOUNT | Bl D ANOUNT | BI D ANOUNT
-------------------------------------------------------------- R R L
30, 000. 00* 30000. 00| 125, 000. 00* 125000. 00| 60, 000. 00* 60000. 00
600, 000. 00* 600000. 00| 800, 000. 00* 800000. 00| 625, 000. 00* 625000. 00
10, 000. 00* 10000. 00| 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00
50. 00 6500. 00| 75.00 9750. 00| 39. 00 5070. 00
14.00 252000. 00| 13.00 234000. 00| 23.50 423000. 00|
20. 00 380000. 00| 18. 50 351500. 00| 32.50 617500. 00
100. 00 10000. 00| 20. 00 2000. 00| 120. 00 12000. 00
18. 00 927000. 00| 17.00 875500. 00| 27.00  1390500. 00
75.00  2760000. 00| 80.00  2944000. 00| 73.50  2704800. 00
42.00  2263800. 00 42.00  2263800. 00 42.00  2263800. 00
1.00 29900. 00| 3.50 104650. 00| 1.00 29900. 00
10. 00 186000. 00| 13.50 251100. 00| 11.00 204600. 00
5. 00 25650. 00| 2.00 10260. 00| 6. 00 30780. 00
5. 00 3700. 00| 2.00 1480. 00| 6. 00 4440. 00
5. 00 25700. 00| 2.00 10280. 00| 6. 00 30840. 00
5. 00 500. 00| 3.50 350. 00| 6. 00 600. 00
5. 00 5550. 00| 2.00 2220. 00| 6. 00 6660. 00
85.00  5304000. 00| 107.00  6676800. 00| 87.00  5428800. 00
500.00  1080000. 00| 650.00  1404000. 00| 400. 00 864000. 00|
400. 00 204000. 00| 250. 00 127500. 00| 250. 00 127500. 00
600.00  1116000. 00| 820.00  1525200. 00| 525. 00 976500. 00|
3.00 151800. 00| 5. 00 253000. 00| 3.50 177100. 00
10. 25 95489. 00| 5. 00 46580. 00| 11.00 102476. 00
1, 000. 00 192000. 00| 1, 475. 00 283200. 00| 836. 00 160512. 00
14.00 233618. 00| 5. 00 83435. 00| 15. 00 250305. 00
1, 000. 00 339000. 00| 1, 775.00 601725. 00| 845. 00 286455. 00
22.00 401918. 00| 8. 00 146152. 00| 27.00 493263. 00
1, 250. 00 452500. 00| 2,000. 00 724000. 00| 852. 00 308424. 00
13.00 379600. 00| 16. 00 467200. 00| 25.00 730000. 00|
44.00 48664. 00| 50. 00 55300. 00| 82.00 90692. 00
90, 000. 00* 90000. 00| 135, 000. 00* 135000. 00| 120, 000. 00* 120000. 00
25, 000. 00* 25000. 00| 15, 000. 00* 15000. 00| 36, 000. 00* 36000. 00
1, 250. 00 70000. 00| 1, 500. 00 84000. 00| 2,000. 00 112000. 00
200. 00 285200. 00| 200. 00 285200. 00| 300. 00 427800. 00
500.00  2362500. 00| 625.00  2953125. 00| 475.00  2244375.00
280.00  13518400. 00| 182.50  8811100. 00| 185.00  8931800. 00
200. 00 96600. 00| 400. 00 193200. 00| 500. 00 241500. 00
400. 00 409600. 00| 350. 00 358400. 00| 450. 00 460800. 00|
700. 00 106400. 00| 750. 00 114000. 00| 350. 00 53200. 00

Bl D245
PACGE 25
12/ 18/ 00
FI FTH
BI D AMOUNT
22, 000. 00* 22000. 00
475, 000. 00* 475000. 00
30, 000. 00* 30000. 00
20. 00 2600. 00
11.00 198000. 00
18. 00 342000. 00
100. 00 10000. 00
18. 00 927000. 00
80. 00 2944000. 00
45. 00 2425500. 00
.50 14950. 00
10. 00 186000. 00
1.00 5130. 00
1.50 1110. 00
1.00 5140. 00
1.25 125. 00
1.50 1665. 00
88. 00 5491200. 00
500. 00 1080000. 00
190. 00 96900. 00
550. 00 1023000. 00
3.00 151800. 00
5.00 46580. 00
900. 00 172800. 00
5.00 83435. 00
900. 00 305100. 00
8. 00 146152. 00
900. 00 325800. 00
22.00 642400. 00
65. 00 71890. 00
85, 000. 00* 85000. 00
15, 000. 00* 15000. 00
900. 00 50400. 00
225.00 320850. 00
425. 00 2008125. 00
244. 00 11780320. 00
450. 00 217350. 00
475. 00 486400. 00
550. 00 83600. 00



07- 122404 Bl D245
07- LA- 10- 42 SUMMARY OF REMAINING BIDDERS PAGE 26
12/ 14/ 00 12/ 18/ 00
------------------------------- e e e e LT RRFEPEPPEPE
SECOND THI RD | FOURTH | FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- e el R R s
900. 00 558000. 00| 1, 000. 00 620000. 00| 1, 000. 00 620000. 00| 750. 00 465000. 00
800.00  2128000. 00| 400.00  1064000. 00| 400.00  1064000. 00| 650.00  1729000. 00
2, 000. 00 46000. 00| 1, 875. 00 43125. 00| 3, 900. 00 89700. 00| 5, 500. 00 126500. 00
5. 00 22375. 00| 3.00 13425. 00| 11. 00 49225. 00| 8. 00 35800. 00
15. 00 53625. 00| 16. 00 57200. 00| 17.00 60775. 00| 25. 00 89375. 00
50.00  1165000. 00| 40. 00 932000. 00| 50.00  1165000. 00| 35. 00 815500. 00
9, 000. 00 108000. 00| 6, 000. 00 72000. 00| 9, 800. 00 117600. 00| 7, 500. 00 90000. 00
11, 000. 00 187000. 00| 6, 500. 00 110500. 00| 11, 250. 00 191250. 00| 8, 900. 00 151300. 00
13, 000. 00 169000. 00| 7, 000. 00 91000. 00| 13, 500. 00 175500. 00| 11, 000. 00 143000. 00
13, 200. 00 79200. 00| 7,500. 00 45000. 00| 14, 000. 00 84000. 00| 11, 000. 00 66000. 00
1, 500. 00 72000. 00| 1, 250. 00 60000. 00| 1, 600. 00 76800. 00| 1, 500. 00 72000. 00
12. 00 29640. 00| 9.00 22230. 00| 12. 00 29640. 00| 15. 00 37050. 00
73.00 567210. 00| 55. 00 427350. 00| 75.00 582750. 00| 70. 00 543900. 00
7.00 185500. 00| 9.00 238500. 00| 7.40 196100. 00| 6. 00 159000. 00
50. 00 1700. 00| 60. 00 2040. 00| 85. 00 2890. 00| 100. 00 3400. 00
6.50  2771723.50] 8.90  3795129. 10| 8.00  3411352. 00 7.50  3198142.50
20. 00 9200. 00| 50. 00 23000. 00| 30. 00 13800. 00| 25. 00 11500. 00
60. 00 68460. 00| 35. 00 39935. 00| 26. 00 29666. 00| 26. 00 29666. 00
62. 00 3596. 00| 40. 00 2320. 00| 40. 00 2320. 00| 36. 00 2088. 00
160. 00 5440. 00| 120. 00 4080. 00| 160. 00 5440. 00| 150. 00 5100. 00
162. 00 2754. 00| 130. 00 2210. 00| 160. 00 2720. 00| 150. 00 2550. 00
164. 00 2788. 00| 140. 00 2380. 00| 160. 00 2720. 00| 150. 00 2550. 00
.58 846684. 00| . 60 875880. 00| . 60 875880. 00| .55 802890. 00
.48  2520257. 76| .51  2677773.87| .50  2625268. 50| .45  2362741.65
.05 14470. 55| .04 11576. 44| .05 14470. 55| .45 130234. 95
300. 00 33000. 00| 300. 00 33000. 00| 600. 00 66000. 00| 375. 00 41250. 00
50. 00 5500. 00| 10. 00 1100. 00| 20. 00 2200. 00| 10. 00 1100. 00
2.00 82000. 00| 2.40 98400. 00| 2.70 110700. 00| 2.00 82000. 00
2.00 436550. 00| 2.00 436550. 00| 2. 00 436550. 00| 1.75 381981. 25
.20 43655. 00| .20 43655. 00| .16 34924. 00| .30 65482. 50
300. 00 51000. 00| 190. 00 32300. 00| 250. 00 42500. 00| 200. 00 34000. 00
350. 00 52500. 00| 225. 00 33750. 00| 300. 00 45000. 00| 250. 00 37500. 00
400. 00 7200. 00| 290. 00 5220. 00| 450. 00 8100. 00| 350. 00 6300. 00
6. 00 25440. 00| 7. 00 29680. 00| 8. 00 33920. 00| 10. 00 42400. 00
4. 00 4800. 00| 1.25 1500. 00| 4.00 4800. 00| 10. 00 12000. 00
1.50 4350. 00| 4.30 12470. 00| 10. 00 29000. 00| 10. 00 29000. 00
150. 00 6450. 00| 540. 00 23220. 00| 255. 00 10965. 00| 150. 00 6450. 00
200. 00 6400. 00| 1, 600. 00 51200. 00| 630. 00 20160. 00| 225. 00 7200. 00
140. 00 6440. 00| 115. 00 5290. 00| 100. 00 4600. 00| 850. 00 39100. 00



07-1224U4
07-LA-10-42
12/ 14/ 00

900.

SUMMARY OF
| THI RD
| BI D
00| 6. 50
00| 500. 00
00| 35. 00
00| 40. 00
00| 50. 00
00| 25.00
00| 30. 00
00| 45. 00
00| 60. 00
00| 75.00
00| 125. 00
00| 140. 00
00| 260. 00
00| 500. 00
00| 20. 00
00| 200. 00
00| 200. 00
00| 70. 00
00| 700. 00
00| 100. 00
00| 100. 00
00| 50. 00
00| 6. 00
00| 15. 00
00| 4, 000. 00
00| 200. 00
00| 150. 00
00| 4, 000. 00
00| 190. 00
00| 1. 00
00| 245. 00
00| 275. 00
00| 1.00
00| 6. 00
00| 2.30
00| 9.00
00| 10. 00
00| 800. 00
00| 1, 000. 00

REMA

NI NG B

| DDERS
FOURTH
AMOUNT
7.00 1890
625. 00 6875
32.00 23040
34. 00 255340
40. 00 23600
28. 00 10080
26. 00 42380
40. 00 31600
41. 00 29110
68. 00 92480
85. 00 51000
170. 00 8160
285. 00 196650
460. 00 289800
16. 00 1136
160. 00 7680
160. 00 5120
60. 00 15000
550. 00 1100
75. 00 39750
55. 00 1210
40. 00 2000
5.30 269770
30. 00 70200
200. 00 16000
180. 00 3600
212.00 848
500. 00 77000
145. 00 2465
6. 00 96
250. 00 472500
250. 00 117000
1.00 101893
5.00 31250
3.00 200190
8. 00 21200
15.00 510
425. 00 19975
925. 00 2775

Bl D245
PAGE 27
12/ 18/ 00
FI FTH
BI D AMOUNT
125. 00 33750
1, 800. 00 19800
30. 00 21600
25.00 187750
40. 00 23600
25.00 9000
25.00 40750
55. 00 43450
50. 00 35500
55. 00 74800
215. 00 129000
200. 00 9600
450. 00 310500
375.00 236250
70. 00 4970
110. 00 5280
350. 00 11200
30. 00 7500
850. 00 1700
35. 00 18550
75. 00 1650
60. 00 3000
4.50 229050
10. 00 23400
2,000. 00 10000
160. 00 3200
200. 00 800
2,200. 00 48400
85. 00 1445.
5.00 80.
300. 00 567000
600. 00 280800
.50 50946
4.00 25000
3.00 200190
6. 25 16562
12. 00 408
450. 00 21150
600. 00 1800



07-1224U4
07-LA-10-42
12/ 14/ 00

SUMMARY

34,

OF

REMA

NI NG B

35,

| DDERS
FOURTH
AMOUNT
050. 00 1050
450. 00 450
300. 00 300
35. 00 2730
75. 00 4500
20. 00 86800
35. 00 18550
8. 00 3128.
36. 00 1044000
40. 00 99360
40. 00 13480
95. 00 72200
100. 00 72000
92. 00 81880.
100. 00 486000
40. 00 56960
130. 00 13000
120. 00 72000
78. 00 4680
200. 00 1000
4.00 33028.
800. 00 18000
550. 00 5500
000. 00 490000
24.00 151728
39. 00 260910
24.00 260328
27.50 103125
43. 00 4730
130. 00 279500
130. 00 380900
130. 00 817700
45. 00 95400
120. 00 12000
54. 00 105840
100. 00 49000
.20 32800
.63 49644
.57 6327

Bl D245
PACGE 28
12/ 18/ 00
FI FTH
BI D AMOUNT
750. 00 750
500. 00 500
250. 00 250
35. 00 2730
50. 00 3000
16. 00 69440
36. 00 19080
33.00 12903
35. 00 1015000
35.00 86940
40. 00 13480
82. 00 62320
80. 00 57600
45. 00 40050
91. 00 442260
40. 00 56960
145. 00 14500
150. 00 90000
65. 00 3900
150. 00 750
18. 00 148626
1, 500. 00 15000
1, 750. 00 17500
2,500. 00 35000
20. 00 126440
35. 00 234150.
16. 00 173552.
30. 00 112500.
425. 00 46750
145. 00 311750.
120. 00 351600
120. 00 754800.
35.00 74200
110. 00 11000
50. 00 98000.
82. 00 40180
.20 32800.
.55 43340.
.45 4995.



07-1224U4
07-LA-10-42
12/ 14/ 00

60. 000.

SUMMARY OF
| THI RD
| BI D
00| 2. 80
60| .20
00| 1. 00
00| .10
00| 2.00
00| .90
00| 2. 60
00| 2.20
00| 25, 000. 00*
00| 30, 000. 00*
00| 95, 000. 00*
00| 75, 000. 00*
00| 10, 000. 00*
00| 10, 000. 00*
00| 4, 000. 00*
00| 15, 000. 00*
00| 15, 000. 00*
00| 500, 000. 00*
00| 5, 000. 00*
00| 5, 000. 00*
00| 15, 000. 00*
00| 10. 00
00| 40. 00
00| 40. 00
00| 20. 00
00| 30. 00
00| 35.00
00| 20. 00
00| 25.00
00| 30. 00
00| 100. 00
00| 5, 000. 00*
00| .28
00| 30, 000. 00*
00| 30, 000. 00*
00| 20, 000. 00*
00| 20, 000. 00*
00| 30, 000. 00*
00| 90, 000. 00*

REMA

32, 000.

NI NG BI DDERS

Bl D245
PAGE 29
12/ 18/ 00
FI FTH
BI D AMOUNT
2.10 21000
.18 779
.50 3905
.09 36090
1.75 2275
.75 27075
1.75 350
1.75 37450
20, 000. 00* 20000
25, 000. 00* 25000
65, 000. 00* 65000
55, 000. 00* 55000
8, 000. 00* 8000
8, 500. 00* 8500
3, 500. 00* 3500
10, 000. 00* 10000
13, 500. 00* 13500
600, 000. 00* 600000
4, 500. 00* 4500
4, 500. 00* 4500
13, 000. 00* 13000
10. 00 13200
30. 00 20100
15.00 3450
25.00 11500
24.00 696000
40. 00 47200
35. 00 11200
35.00 7000
15. 00 1050
40. 00 2400
5, 500. 00* 5500
2.00 65800
28, 000. 00* 28000
25, 000. 00* 25000
16, 000. 00* 16000
17, 000. 00* 17000
32, 000. 00* 32000
75, 000. 00* 75000



07-1224U4
07-LA-10-42
12/ 14/ 00

SUMMARY

150, 000.
17, 000.
25, 000.
45, 000.
25, 000.
35, 000.
25, 000.
30, 000.
30, 000.
30, 000.
50, 000.
30, 000.
60, 000.
30, 000.
50, 000.
30, 000.
30, 000.

1

1.
2.

1,
300.
100.

200.
1, 000.
800.

1, 000.
40, 000.
75, 000.
15, 000.
10, 000.
40, 000.
20, 000.
30, 000.

100.

OF

REMAI

150000.
17000.
25000.
45000.
25000.
35000.
25000.
30000.
30000.
30000.
50000.
30000.
60000.
30000.
50000.
30000.
30000.

1400.
705.
77760.
24825.

NI NG BI DDERS

Bl D245
PAGE 30
12/ 18/ 00
FI FTH
BI D AMOUNT
100, 000. 00* 100000.
12, 000. 00* 12000.
20, 000. 00* 20000.
35, 000. 00* 35000.
20, 000. 00* 20000.
30, 000. 00* 30000.
20, 000. 00* 20000.
25, 000. 00* 25000.
35, 000. 00* 35000.
35, 000. 00* 35000.
40, 000. 00* 40000.
25, 000. 00* 25000.
45, 000. 00* 45000.
30, 000. 00* 30000.
40, 000. 00~ 40000.
30, 000. 00* 30000.
25, 000. 00* 25000.
2.00 2800.
2.00 940.
3.50 113400.
1.50 49650.
1.00 33100.
2,000. 00 14000.
500. 00 16000.
1.25 7375.
3.00 93000.
200. 00 3600.
250. 00 1500.
600. 00 41400.
200. 00 400.
750. 00 14250.
30, 000. 00* 30000.
60, 000. 00* 60000.
10, 000. 00* 10000.
5, 000. 00* 5000.
32, 000. 00* 32000.
15, 000. 00* 15000.
24, 000. 00* 24000.
1, 000. 00 15000.



07-1224U4

07- LA- 10- 42 SUMMARY OF REMAI NI NG BIDDERS
12/ 14/ 00

R e R L E R L E |

| TEM SECOND TH RD | FOURTH |

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |

313 | 6, 490, 580. 00*  6490580. 00| 8,300, 000. 00*  8300000. 00| 8, 000, 000. 00*  8000000. 00|

82, 999, 999. 91 83, 844, 842. 41 84, 565, 995. 05

Bl D245
PAGE 31
12/ 18/ 00

8, 460, 000. 00* 8460000. 00
84, 625, 349. 25



07- 12244 Bl D245
07- LA- 10- 42 SUMMARY OF REMAINING BIDDERS PAGE 32
12/ 14/ 00 12/ 18/ 00
| _______________________________
| TEM SI XTH
| BI D ANOUNT
| _______________________________
1] 100, 000. 00* 100000. 00
2 | 10,000.00  6000000. 00
3| 6. 00 78600. 00
4 | 20, 000. 00* 20000. 00
5 | 150, 000. 00* 150000. 00
6 | 20, 000. 00* 20000. 00
7| 500, 000. 00* 500000. 00
8 | 5, 000. 00 70000. 00
9 | 50. 00 20000. 00
10 | 10. 00 190000. 00
11 | 3.00 55200. 00
12 | 35. 00 51450. 00
13 | 4.00 1280. 00
14 | 5.50  1056000. 00
15 | 150. 00 168000. 00
16 | 5, 100. 00 71400. 00
17 | 210. 00 420. 00
18 | 5, 000. 00* 5000. 00
19 | 5, 000. 00* 5000. 00
20 | 600. 00 3600. 00
21 | 5. 00 72000. 00
22 | 6. 00 67800. 00
23 | 7.00 116200. 00
24 | 500. 00 6000. 00
25 | .50 253000. 00
26 | .50 26400. 00
27 | 2.00 5520. 00
28 | 1. 00 70600. 00
29 | 100. 00 13000. 00
30 | 3, 000. 00 48000. 00
31 | 4.00 25560. 00
32 | 300. 00 36000. 00
33 | 900. 00 3600. 00
34 | 30. 00 33900. 00
35 | 600. 00 600. 00
36 | 10. 00 74500. 00
37 | 2.00 5880. 00
38 | 5. 00 5150. 00
39 | 25.00 145000. 00



07-1224U4
07-LA-10-42
12/ 14/ 00

15.00

1, 400. 00
1, 250. 00
500. 00
800. 00

10, 000. 00*
10, 000. 00*
10, 000. 00*
100, 000. 00*
20, 000. 00*
10, 000. 00*
10, 000. 00*
10, 000. 00*
20, 000. 00*
20, 000. 00*
45, 000. 00*
45, 000. 00*
45, 000. 00~
45, 000. 00~
333, 333. 00*

15. 000. 00*

SUMMARY

OF

REMA

N

N G

B

DDERS

Bl D245
PAGE 33
12/ 18/ 00



07-1224U4

07-LA-10-42

12/ 14/ 00

110,
26,
1,

. 00*
. 00*

00*

.00
.00
.00
.00

27500.
650000.
60000.
11700.
450000.
342000.
7000.
927000.
2944000.
2263800.
59800.
186000.
5130.
740.
5140.
100.
1110.
6988800.
864000.
86700.
744000.
354200.
139740.
172800.
333740.
339000.
456725.
1013600.
438000.
55300.
110000.
26000.
56000.
285200.
2126250.
9656000.
241500.
665600.
97280.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PAGE 34
12/ 18/ 00



07-1224U4
07-LA-10-42
12/ 14/ 00

450. 00

200. 00
400. 00
140. 00

530100.
1197000.
110400.
31325.
103675.
1165000.
96000.
153000.
130000.
66000.
57600.
14820.
388500.
185500.
13600.
4264190.
4600.
159740.
4350.
9690.
5695.
6545.
583920.
2625268.
101293.
33000.
1650.
143500.
436550.
54568.
51000.
52500.
8100.
29680.
9600.
23200.
8600.
12800.
6440.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PAGE 35
12/ 18/ 00



07-1224U4

07-LA-10-42
12/ 14/ 00
SI XTH
BI D AMOUNT

15. 00 4050. 00
400. 00 4400. 00
25.00 18000. 00
25.00 187750. 00
42.00 24780. 00
15.00 5400. 00
20. 00 32600. 00
60. 00 47400. 00
40. 00 28400. 00
40. 00 54400. 00
40. 00 24000. 00
105. 00 5040. 00
500. 00 345000. 00
650. 00 409500. 00
18. 00 1278. 00
53. 00 2544. 00
100. 00 3200. 00
55. 00 13750. 00
375. 00 750. 00
105. 00 55650. 00
67.00 1474. 00
28. 00 1400. 00
8. 00 407200. 00
22.00 51480. 00
3,575.00 17875. 00
34.00 680. 00
56. 00 224.00
3, 250. 00 71500. 00
77.00 1309. 00
105. 00 1680. 00
210. 00 396900. 00
360. 00 168480. 00
50 50946. 50
7.50 46875. 00
3.50 233555. 00
7.50 19875. 00
7.50 255. 00
400. 00 18800. 00
1, 000. 00 3000. 00
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227592.

748443.
243750.
7150.
139750.
190450.
408850.
137800.
6500.
127400.
31850.
73800.
59100.
8325.
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o

32, 000.
27, 000.
20, 000.
22, 000.
40, 000.
90, 000.

SUMMARY

OF

REMA

N |

N G

B I

DDERS

Bl D245
PAGE 38
12/ 18/ 00



07-1224U4
07-LA-10-42
12/ 14/ 00

1, 000.
43, 000.
78, 000.
13, 000.

9, 000.
40, 000.
20, 000.
30, 000.

75.

150000
17000.
27000.
48000.
27000.
40000.
26000.
35000.
46000.
44000.
52000.
35000.
62000.
42000.
57000.
38000.
33000.

2800
1410

129600
56270.
56270.
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07- LA- 10- 42 SUMMARY
12/ 14/ 00
| _______________________________
| TEM SI XTH
| BI D AMOUNT
313 | 8, 680, 000. 00*  8680000. 00

TOor 87, 003, 456. 60
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